COMMERCIAL LEASE AGREEMENT

Timberline Everett Data Campus | Boise, ID

Landlord	Timberline Everett Data Campus Owner LLC
Tenant	View Hosting
Premises	Suite 14140, Timberline Everett Data Campus
Lease Date	July 2, 2022
Term	6 years

1. Premises. Landlord leases to Tenant, and Tenant leases from Landlord, the Premises described in the Basic Lease Information located at Timberline Everett Data Campus, 8053 Meadow Street, Boise, ID 26258. Time is of the essence with respect to each and every provision of this instrument. If any term is held invalid or unenforceable, the remaining terms shall continue in full force and effect.

2. Term. The term of this Lease shall be 3 years commencing on the Commencement Date, unless sooner terminated or extended pursuant to the terms hereof. Each party represents that it has full power and authority to enter into and perform its obligations hereunder. Time is of the essence with respect to each and every provision of this instrument.

3. Base Rent. Tenant shall pay monthly Base Rent in the amounts set forth in the Rent Schedule, in advance, on the first day of each calendar month, without demand, deduction or offset. If any term is held invalid or unenforceable, the remaining terms shall continue in full force and effect. Each party represents that it has full power and authority to enter into and perform its obligations hereunder.

4. Additional Rent and Operating Expenses. Tenant shall pay its Proportionate Share of Operating Expenses, Real Estate Taxes and Insurance Costs, estimated monthly and reconciled annually. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID.

5. Security Deposit. Upon execution, Tenant shall deposit with Landlord a security deposit equal to 2 months of Base Rent, to be held without interest. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt.

6. Use. The Premises shall be used solely for the Permitted Use and for no other purpose without Landlord's prior written consent. If any term is held invalid or unenforceable, the remaining terms shall continue in full force and effect. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought.

7. Maintenance and Repairs. Landlord shall maintain the roof, structure and common areas. Tenant shall maintain the interior of the Premises, including HVAC equipment exclusively serving the Premises. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt. Time is of the essence with respect to each and every provision of this instrument.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

8. Alterations. Tenant shall not make any alterations costing more than $233,000 without Landlord's prior written consent, which shall not be unreasonably withheld. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns.

9. Insurance and Indemnity. Tenant shall maintain commercial general liability insurance of not less than $2,000,000 per occurrence naming Landlord and Landlord's lender as additional insureds. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs.

10. Assignment and Subletting. Tenant shall not assign this Lease or sublet all or any part of the Premises without Landlord's prior written consent. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID. Time is of the essence with respect to each and every provision of this instrument.

11. Default and Remedies. If Tenant fails to pay rent within five days of written notice, or fails to cure any other default within thirty days, Landlord may terminate this Lease and pursue all remedies at law. Each party represents that it has full power and authority to enter into and perform its obligations hereunder. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought.

12. Renewal Option. Tenant shall have 12 option(s) to renew for 3 years each at the then-prevailing market rent upon at least nine months' notice. Each party represents that it has full power and authority to enter into and perform its obligations hereunder. Time is of the essence with respect to each and every provision of this instrument.

13. Subordination and Estoppel. This Lease is subordinate to any mortgage now or hereafter encumbering the Property, and Tenant shall deliver an estoppel certificate within ten days of request. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs.

14. Premises. Landlord leases to Tenant, and Tenant leases from Landlord, the Premises described in the Basic Lease Information located at Timberline Everett Data Campus, 8053 Meadow Street, Boise, ID 26258. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

Capital Project Schedule

Project	Category	Start	Completion	Budget	Spent to Date	Status
Elevator modernization	Site	04/16/23	Q3 2027	$310,000	$104,914	Complete
Water heater replacement	Interior	05/14/26	Q4 2025	$358,000	$164,844	Complete
HVAC replacement	Interior	12/26/24	Q4 2027	$144,000	$53,418	Bidding
Landscape / irrigation	Building	12/24/26	Q1 2027	$30,000	$22,632	Bidding
HVAC replacement	Energy	01/24/24	Q4 2027	$644,000	$3,066	Deferred
Signage / monument	Building	03/26/25	Q4 2026	$193,000	$114,571	In progress
Roof replacement - Bldg B	Building	01/25/26	Q3 2027	$241,000	$164,411	Deferred
HVAC replacement	Building	06/08/26	Q2 2025	$402,000	$87,021	Complete
Parking lot resurfacing	Energy	11/23/25	Q2 2027	$530,000	$511,528	In progress
Landscape / irrigation	Building	09/27/26	Q2 2026	$45,000	$17,734	Approved
Roof replacement - Bldg A	Building	06/11/26	Q1 2025	$115,000	$83,787	Deferred
Water heater replacement	Building	10/11/23	Q2 2027	$718,000	$392,708	Approved
Security camera upgrade	Energy	10/09/24	Q3 2026	$346,000	$72,505	Bidding
Amenity renovation	Life Safety	10/20/24	Q1 2027	$377,000	$282,965	Complete
Elevator modernization	Interior	02/20/26	Q1 2027	$405,000	$2,039	Bidding
Lobby renovation	Energy	11/01/23	Q2 2027	$397,000	$40,478	Complete
Unit interior upgrades	Building	06/11/26	Q2 2026	$744,000	$753,476	Approved
Signage / monument	Building	10/29/26	Q3 2025	$143,000	$70,534	In progress
Amenity renovation	Interior	04/04/24	Q2 2026	$773,000	$402,659	Bidding
LED lighting retrofit	Life Safety	09/04/24	Q2 2027	$408,000	$256,242	Complete
Exterior paint	Building	08/20/24	Q1 2025	$18,000	$611	Complete
Signage / monument	Life Safety	08/20/25	Q4 2027	$726,000	$326,340	Bidding
Sewer line repair	Building	12/19/24	Q3 2027	$625,000	$41,112	In progress
Door hardware	Building	02/14/24	Q4 2026	$310,000	$314,329	Bidding
Landscape / irrigation	Interior	12/13/23	Q4 2025	$600,000	$285,136	Bidding
Elevator modernization	Energy	01/02/23	Q4 2026	$791,000	$734,662	Approved
Amenity renovation	Building	01/28/25	Q3 2027	$585,000	$408,400	Bidding
LED lighting retrofit	Energy	02/24/25	Q4 2025	$574,000	$172,238	In progress
LED lighting retrofit	Site	08/09/25	Q3 2026	$631,000	$565,886	Complete
Door hardware	Interior	02/27/26	Q4 2026	$603,000	$225,357	Bidding
Amenity renovation	Interior	10/01/23	Q2 2027	$795,000	$584,512	In progress
Storefront glazing	Site	08/03/25	Q2 2027	$796,000	$609,505	Approved
Water heater replacement	Energy	12/22/24	Q1 2026	$313,000	$180,981	Deferred
HVAC replacement	Site	01/14/23	Q4 2025	$386,000	$249,805	Approved
Storefront glazing	Building	04/07/24	Q1 2027	$381,000	$93,128	Complete
Lobby renovation	Site	04/23/26	Q4 2026	$628,000	$103,828	Approved
Landscape / irrigation	Site	01/30/24	Q4 2025	$269,000	$237,251	Bidding
Sewer line repair	Building	02/03/25	Q4 2026	$187,000	$17,833	Approved
HVAC replacement	Building	09/15/25	Q1 2025	$225,000	$161,847	Complete
Security camera upgrade	Energy	05/18/25	Q3 2026	$233,000	$102,339	Bidding
Fence replacement	Life Safety	07/15/23	Q2 2026	$228,000	$115,832	Approved
Exterior paint	Building	09/05/24	Q4 2025	$807,000	$251,929	Approved

Report generated 07/02/2022. Figures are unaudited and subject to change.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

15. Term. The term of this Lease shall be 5 years commencing on the Commencement Date, unless sooner terminated or extended pursuant to the terms hereof. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs. Time is of the essence with respect to each and every provision of this instrument.

16. Base Rent. Tenant shall pay monthly Base Rent in the amounts set forth in the Rent Schedule, in advance, on the first day of each calendar month, without demand, deduction or offset. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID.

17. Additional Rent and Operating Expenses. Tenant shall pay its Proportionate Share of Operating Expenses, Real Estate Taxes and Insurance Costs, estimated monthly and reconciled annually. Time is of the essence with respect to each and every provision of this instrument. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought.

18. Security Deposit. Upon execution, Tenant shall deposit with Landlord a security deposit equal to 32 months of Base Rent, to be held without interest. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt.

19. Use. The Premises shall be used solely for the Permitted Use and for no other purpose without Landlord's prior written consent. If any term is held invalid or unenforceable, the remaining terms shall continue in full force and effect. Time is of the essence with respect to each and every provision of this instrument.

20. Maintenance and Repairs. Landlord shall maintain the roof, structure and common areas. Tenant shall maintain the interior of the Premises, including HVAC equipment exclusively serving the Premises. Time is of the essence with respect to each and every provision of this instrument. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID.

21. Alterations. Tenant shall not make any alterations costing more than $322,000 without Landlord's prior written consent, which shall not be unreasonably withheld. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. Time is of the essence with respect to each and every provision of this instrument.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

Capital Project Schedule

Project	Category	Start	Completion	Budget	Spent to Date	Status
Parking lot resurfacing	Building	10/07/23	Q4 2025	$697,000	$11,920	Approved
Fence replacement	Energy	11/15/26	Q1 2026	$43,000	$27,255	In progress
LED lighting retrofit	Life Safety	04/01/23	Q4 2027	$175,000	$127,587	In progress
Lobby renovation	Building	03/09/24	Q1 2025	$237,000	$147,811	Approved
Lobby renovation	Site	12/22/25	Q3 2027	$61,000	$40,160	Approved
Fence replacement	Life Safety	09/20/26	Q1 2026	$538,000	$52,979	Approved
Roof replacement - Bldg B	Life Safety	09/10/25	Q4 2026	$79,000	$2,862	In progress
Door hardware	Life Safety	12/25/26	Q1 2027	$592,000	$267,144	Deferred
Sewer line repair	Site	03/21/26	Q3 2027	$482,000	$106,652	In progress
Lobby renovation	Building	05/27/24	Q4 2027	$542,000	$476,676	Bidding
Fence replacement	Site	07/18/24	Q3 2025	$676,000	$282,471	Bidding
Water heater replacement	Energy	12/02/25	Q2 2027	$149,000	$130,824	Bidding
Landscape / irrigation	Life Safety	12/09/24	Q2 2027	$860,000	$635,414	Bidding
Landscape / irrigation	Life Safety	10/21/24	Q3 2025	$551,000	$300,909	In progress
Storefront glazing	Interior	06/09/23	Q1 2025	$554,000	$452,351	Approved
Landscape / irrigation	Interior	02/15/24	Q3 2025	$39,000	$752	Deferred
Signage / monument	Building	05/07/26	Q3 2026	$195,000	$204,715	Bidding
Signage / monument	Site	02/27/26	Q3 2025	$770,000	$17,322	Bidding
Elevator modernization	Building	12/01/24	Q2 2027	$823,000	$709,371	Complete
Fence replacement	Site	01/30/23	Q2 2027	$776,000	$560,027	Bidding
Unit interior upgrades	Energy	03/18/26	Q2 2025	$789,000	$532,177	Complete
LED lighting retrofit	Site	08/03/24	Q4 2027	$354,000	$146,807	Deferred
Storefront glazing	Life Safety	08/19/23	Q3 2027	$191,000	$163,930	Deferred
Amenity renovation	Building	11/28/26	Q4 2027	$455,000	$25,225	Bidding
Door hardware	Energy	07/12/25	Q1 2027	$863,000	$418,190	Deferred
Elevator modernization	Life Safety	02/06/25	Q4 2025	$395,000	$248,655	Deferred
Lobby renovation	Building	06/02/23	Q1 2025	$318,000	$75,731	Approved
HVAC replacement	Interior	10/08/24	Q2 2026	$845,000	$393,069	Approved
ADA compliance	Site	11/05/25	Q3 2027	$629,000	$391,751	In progress
Signage / monument	Building	09/01/25	Q2 2027	$887,000	$436,174	Complete
Exterior paint	Site	05/17/25	Q2 2025	$884,000	$160,449	Complete
Roof replacement - Bldg D	Interior	02/21/23	Q4 2027	$585,000	$611,961	Bidding
ADA compliance	Site	03/17/23	Q4 2027	$304,000	$190,406	Bidding
Fire alarm panel upgrade	Building	08/23/23	Q1 2026	$466,000	$20,698	Bidding
Signage / monument	Building	08/15/23	Q1 2026	$837,000	$243,479	Complete
ADA compliance	Energy	02/10/26	Q3 2027	$12,000	$350	Bidding
Fence replacement	Site	02/20/24	Q2 2027	$34,000	$31,724	Bidding
Security camera upgrade	Site	02/09/26	Q1 2027	$643,000	$63,646	Deferred
Exterior paint	Site	05/11/24	Q1 2026	$485,000	$235,965	Approved
Roof replacement - Bldg B	Energy	06/10/25	Q3 2026	$767,000	$440,072	Deferred
Fire alarm panel upgrade	Building	04/15/24	Q2 2025	$399,000	$172,294	Complete
Fence replacement	Energy	03/15/24	Q3 2025	$773,000	$682,146	Approved
Pool resurfacing	Building	06/19/23	Q2 2026	$80,000	$37,205	Deferred

Report generated 07/02/2022. Figures are unaudited and subject to change.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

22. Insurance and Indemnity. Tenant shall maintain commercial general liability insurance of not less than $2,000,000 per occurrence naming Landlord and Landlord's lender as additional insureds. Time is of the essence with respect to each and every provision of this instrument. Each party represents that it has full power and authority to enter into and perform its obligations hereunder.

23. Assignment and Subletting. Tenant shall not assign this Lease or sublet all or any part of the Premises without Landlord's prior written consent. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID. Time is of the essence with respect to each and every provision of this instrument.

24. Default and Remedies. If Tenant fails to pay rent within five days of written notice, or fails to cure any other default within thirty days, Landlord may terminate this Lease and pursue all remedies at law. Each party represents that it has full power and authority to enter into and perform its obligations hereunder. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs.

25. Renewal Option. Tenant shall have 41 option(s) to renew for 6 years each at the then-prevailing market rent upon at least nine months' notice. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. Time is of the essence with respect to each and every provision of this instrument.

26. Subordination and Estoppel. This Lease is subordinate to any mortgage now or hereafter encumbering the Property, and Tenant shall deliver an estoppel certificate within ten days of request. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought. Each party represents that it has full power and authority to enter into and perform its obligations hereunder.

27. Premises. Landlord leases to Tenant, and Tenant leases from Landlord, the Premises described in the Basic Lease Information located at Timberline Everett Data Campus, 8053 Meadow Street, Boise, ID 26258. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt.

28. Term. The term of this Lease shall be 4 years commencing on the Commencement Date, unless sooner terminated or extended pursuant to the terms hereof. Time is of the essence with respect to each and every provision of this instrument. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

Capital Project Schedule

Project	Category	Start	Completion	Budget	Spent to Date	Status
Unit interior upgrades	Building	03/06/26	Q2 2026	$42,000	$30,508	Deferred
Signage / monument	Site	01/06/23	Q3 2027	$235,000	$187,534	Deferred
Signage / monument	Site	01/30/23	Q2 2027	$289,000	$255,705	Deferred
Roof replacement - Bldg B	Site	11/22/25	Q2 2027	$427,000	$342,553	In progress
Unit interior upgrades	Energy	07/09/26	Q3 2026	$836,000	$566,921	Complete
Landscape / irrigation	Building	04/10/23	Q4 2026	$118,000	$97,695	Deferred
Unit interior upgrades	Interior	03/01/25	Q3 2026	$715,000	$530,100	Bidding
ADA compliance	Building	09/04/26	Q2 2026	$478,000	$297,990	Deferred
Door hardware	Energy	10/07/23	Q2 2027	$126,000	$33,670	Approved
Fire alarm panel upgrade	Building	08/15/25	Q4 2025	$741,000	$398,504	Bidding
Signage / monument	Building	12/07/23	Q3 2025	$695,000	$261,287	In progress
Elevator modernization	Interior	04/07/26	Q4 2025	$281,000	$88,746	Complete
Fire alarm panel upgrade	Site	11/02/24	Q2 2025	$24,000	$2,738	Bidding
Fence replacement	Site	06/16/24	Q2 2026	$642,000	$497,632	In progress
Amenity renovation	Life Safety	03/18/25	Q2 2025	$567,000	$112,811	In progress
Landscape / irrigation	Life Safety	08/07/23	Q1 2026	$229,000	$92,441	Complete
ADA compliance	Building	06/02/24	Q4 2027	$693,000	$184,902	Bidding
Fence replacement	Site	07/31/25	Q4 2026	$444,000	$342,342	Approved
Parking lot resurfacing	Energy	12/04/25	Q1 2026	$824,000	$349,817	In progress
Elevator modernization	Life Safety	05/05/23	Q4 2027	$679,000	$302,000	Deferred
ADA compliance	Life Safety	05/30/26	Q4 2026	$78,000	$78,333	In progress
Lobby renovation	Interior	04/16/23	Q1 2026	$198,000	$165,575	Bidding
Storefront glazing	Building	01/23/23	Q3 2025	$855,000	$546,142	In progress
Signage / monument	Life Safety	10/23/24	Q4 2026	$795,000	$477,159	Bidding
Storefront glazing	Site	04/17/25	Q4 2025	$48,000	$12,871	Bidding
LED lighting retrofit	Interior	03/12/24	Q2 2027	$555,000	$222,896	In progress
Sewer line repair	Life Safety	05/22/24	Q3 2027	$740,000	$342,901	Complete
Water heater replacement	Energy	06/10/24	Q2 2026	$619,000	$579,452	Approved
Lobby renovation	Life Safety	04/26/24	Q1 2027	$506,000	$297,929	In progress
Water heater replacement	Life Safety	02/10/25	Q1 2027	$330,000	$241,550	Complete
Amenity renovation	Life Safety	02/03/24	Q3 2026	$169,000	$82,380	In progress
Fence replacement	Energy	02/07/24	Q2 2027	$331,000	$300,256	Bidding
Unit interior upgrades	Building	02/24/24	Q2 2026	$384,000	$370,899	Complete
Pool resurfacing	Building	07/17/26	Q3 2027	$503,000	$219,026	Complete
Roof replacement - Bldg B	Interior	03/01/25	Q2 2026	$205,000	$42,945	In progress
Elevator modernization	Life Safety	07/31/24	Q2 2025	$98,000	$15,442	Bidding
Unit interior upgrades	Energy	12/06/25	Q3 2027	$277,000	$262,050	Deferred
Water heater replacement	Interior	04/10/25	Q1 2025	$316,000	$33,909	Complete
Storefront glazing	Interior	01/05/24	Q2 2027	$244,000	$58,583	Approved
Door hardware	Life Safety	03/18/26	Q2 2026	$311,000	$100,945	Approved

Report generated 07/02/2022. Figures are unaudited and subject to change.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

29. Base Rent. Tenant shall pay monthly Base Rent in the amounts set forth in the Rent Schedule, in advance, on the first day of each calendar month, without demand, deduction or offset. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns.

30. Additional Rent and Operating Expenses. Tenant shall pay its Proportionate Share of Operating Expenses, Real Estate Taxes and Insurance Costs, estimated monthly and reconciled annually. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. If any term is held invalid or unenforceable, the remaining terms shall continue in full force and effect.

31. Security Deposit. Upon execution, Tenant shall deposit with Landlord a security deposit equal to 21 months of Base Rent, to be held without interest. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs.

32. Use. The Premises shall be used solely for the Permitted Use and for no other purpose without Landlord's prior written consent. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought. If any term is held invalid or unenforceable, the remaining terms shall continue in full force and effect.

33. Maintenance and Repairs. Landlord shall maintain the roof, structure and common areas. Tenant shall maintain the interior of the Premises, including HVAC equipment exclusively serving the Premises. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought.

34. Alterations. Tenant shall not make any alterations costing more than $189,000 without Landlord's prior written consent, which shall not be unreasonably withheld. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs.

35. Insurance and Indemnity. Tenant shall maintain commercial general liability insurance of not less than $2,000,000 per occurrence naming Landlord and Landlord's lender as additional insureds. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt. Each party represents that it has full power and authority to enter into and perform its obligations hereunder.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

Capital Project Schedule

Project	Category	Start	Completion	Budget	Spent to Date	Status
LED lighting retrofit	Energy	03/15/23	Q2 2025	$528,000	$27,987	Deferred
Exterior paint	Interior	10/06/24	Q1 2026	$137,000	$44,264	Complete
Elevator modernization	Building	04/11/26	Q4 2026	$245,000	$36,884	Approved
HVAC replacement	Building	10/10/24	Q4 2025	$537,000	$476,817	In progress
Elevator modernization	Interior	03/21/23	Q2 2025	$539,000	$508,597	In progress
HVAC replacement	Interior	07/13/24	Q4 2027	$377,000	$311,803	Approved
Fence replacement	Building	08/01/24	Q1 2025	$874,000	$757,353	Complete
ADA compliance	Building	02/15/26	Q1 2025	$858,000	$393,317	In progress
Elevator modernization	Energy	03/31/24	Q2 2026	$220,000	$62,606	Complete
Fence replacement	Life Safety	02/18/26	Q1 2027	$183,000	$180,971	Approved
Landscape / irrigation	Energy	05/04/23	Q4 2025	$258,000	$70,937	Approved
HVAC replacement	Building	11/25/25	Q3 2027	$735,000	$440,828	In progress
Landscape / irrigation	Building	08/01/23	Q1 2026	$100,000	$76,521	Complete
Door hardware	Site	09/01/23	Q2 2025	$414,000	$132,629	Bidding
Roof replacement - Bldg D	Interior	01/23/26	Q4 2025	$659,000	$562,763	In progress
ADA compliance	Building	06/14/25	Q1 2027	$303,000	$7,731	In progress
Sewer line repair	Interior	07/24/24	Q1 2027	$439,000	$179,441	Approved
HVAC replacement	Life Safety	05/02/26	Q3 2026	$709,000	$637,093	In progress
Fence replacement	Interior	10/06/23	Q4 2027	$119,000	$6,895	Bidding
Landscape / irrigation	Interior	01/05/24	Q1 2027	$215,000	$97,540	In progress
Fire alarm panel upgrade	Life Safety	08/22/25	Q3 2027	$267,000	$109,518	Deferred
Elevator modernization	Interior	03/24/23	Q1 2025	$28,000	$27,820	Bidding
Sewer line repair	Interior	11/24/23	Q1 2025	$790,000	$518,071	In progress
Door hardware	Site	11/22/24	Q2 2026	$151,000	$73,423	Approved
Signage / monument	Life Safety	05/15/23	Q2 2025	$814,000	$770,450	In progress
Fence replacement	Energy	10/07/23	Q3 2025	$728,000	$698,662	Approved
Signage / monument	Site	03/01/24	Q1 2025	$682,000	$550,090	In progress
Security camera upgrade	Site	05/17/24	Q2 2026	$208,000	$69,760	Deferred
Pool resurfacing	Life Safety	11/22/23	Q1 2026	$104,000	$19,661	Complete
Elevator modernization	Building	04/02/23	Q2 2026	$260,000	$177,536	Deferred
Landscape / irrigation	Building	11/15/26	Q4 2025	$474,000	$470,954	Complete
Amenity renovation	Building	04/25/23	Q1 2025	$897,000	$835,567	In progress
Roof replacement - Bldg D	Interior	02/25/24	Q4 2026	$762,000	$584,309	Bidding
Pool resurfacing	Building	11/20/23	Q2 2025	$33,000	$30,951	Deferred
HVAC replacement	Energy	10/10/23	Q1 2026	$109,000	$37,271	Bidding
Pool resurfacing	Life Safety	03/09/25	Q3 2026	$129,000	$59,781	Complete
Lobby renovation	Life Safety	10/03/26	Q4 2026	$468,000	$94,476	In progress
Signage / monument	Interior	10/27/25	Q3 2025	$612,000	$151,782	Deferred
Door hardware	Site	04/22/24	Q1 2027	$179,000	$181,928	In progress
Parking lot resurfacing	Site	11/11/23	Q4 2026	$87,000	$86,450	In progress

Report generated 07/02/2022. Figures are unaudited and subject to change.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

36. Assignment and Subletting. Tenant shall not assign this Lease or sublet all or any part of the Premises without Landlord's prior written consent. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID. Time is of the essence with respect to each and every provision of this instrument.

37. Default and Remedies. If Tenant fails to pay rent within five days of written notice, or fails to cure any other default within thirty days, Landlord may terminate this Lease and pursue all remedies at law. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID.

38. Renewal Option. Tenant shall have 40 option(s) to renew for 11 years each at the then-prevailing market rent upon at least nine months' notice. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs.

39. Subordination and Estoppel. This Lease is subordinate to any mortgage now or hereafter encumbering the Property, and Tenant shall deliver an estoppel certificate within ten days of request. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt. Each party represents that it has full power and authority to enter into and perform its obligations hereunder.

40. Premises. Landlord leases to Tenant, and Tenant leases from Landlord, the Premises described in the Basic Lease Information located at Timberline Everett Data Campus, 8053 Meadow Street, Boise, ID 26258. This instrument shall be binding upon and inure to the benefit of the parties and their respective successors and permitted assigns. The prevailing party in any action to enforce the terms hereof shall be entitled to recover reasonable attorneys' fees and costs.

41. Term. The term of this Lease shall be 6 years commencing on the Commencement Date, unless sooner terminated or extended pursuant to the terms hereof. Notwithstanding anything to the contrary contained herein, the parties agree that the foregoing shall be construed in accordance with the laws of the State of ID. All notices required or permitted hereunder shall be in writing and delivered by certified mail, nationally recognized overnight courier or electronic mail with confirmation of receipt.

42. Base Rent. Tenant shall pay monthly Base Rent in the amounts set forth in the Rent Schedule, in advance, on the first day of each calendar month, without demand, deduction or offset. No waiver of any provision shall be effective unless in writing and signed by the party against whom such waiver is sought. Time is of the essence with respect to each and every provision of this instrument.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only

Capital Project Schedule

Project	Category	Start	Completion	Budget	Spent to Date	Status
ADA compliance	Interior	03/17/26	Q1 2026	$744,000	$341,803	Complete
Fence replacement	Site	11/29/24	Q1 2027	$699,000	$320,766	Complete
Elevator modernization	Life Safety	03/08/26	Q4 2026	$765,000	$268,606	Approved
Amenity renovation	Life Safety	01/09/24	Q4 2025	$615,000	$633,430	Bidding
Lobby renovation	Interior	12/24/23	Q1 2026	$429,000	$395,134	Approved
HVAC replacement	Site	01/08/26	Q3 2025	$417,000	$286,881	Bidding
Security camera upgrade	Energy	11/07/26	Q2 2027	$383,000	$196,092	Approved
Amenity renovation	Site	12/07/26	Q3 2026	$638,000	$145,657	Deferred
Fence replacement	Life Safety	10/29/26	Q3 2026	$88,000	$59,413	Deferred
Door hardware	Site	05/30/24	Q3 2027	$517,000	$533,750	Complete
Water heater replacement	Interior	01/06/23	Q4 2027	$67,000	$44,264	Complete
Signage / monument	Site	07/06/24	Q2 2026	$71,000	$67,867	Approved
Amenity renovation	Site	07/19/23	Q1 2027	$675,000	$340,064	In progress
Signage / monument	Energy	09/30/24	Q2 2026	$560,000	$490,482	Deferred
Pool resurfacing	Life Safety	01/13/26	Q1 2027	$887,000	$97,203	Bidding
ADA compliance	Life Safety	04/03/26	Q1 2027	$633,000	$275,710	Approved
Sewer line repair	Site	09/17/23	Q1 2027	$794,000	$26,878	Approved
Lobby renovation	Energy	10/12/23	Q3 2027	$132,000	$108,166	Deferred
Pool resurfacing	Energy	03/12/26	Q2 2026	$169,000	$113,274	In progress
ADA compliance	Interior	12/24/24	Q4 2027	$781,000	$61,691	Bidding
Security camera upgrade	Life Safety	10/31/25	Q1 2026	$421,000	$107,338	Approved
Exterior paint	Building	04/25/25	Q2 2026	$820,000	$116,147	Deferred
Amenity renovation	Interior	11/12/24	Q4 2027	$121,000	$30,750	Bidding
Pool resurfacing	Site	07/20/24	Q1 2027	$687,000	$300,566	Deferred
Water heater replacement	Site	07/17/23	Q1 2025	$215,000	$56,243	Approved
Unit interior upgrades	Life Safety	01/12/24	Q2 2027	$398,000	$135,895	Complete
Door hardware	Interior	03/17/25	Q2 2027	$248,000	$246,575	In progress
Door hardware	Site	06/30/25	Q2 2026	$15,000	$13,325	Deferred
Roof replacement - Bldg A	Energy	11/25/23	Q1 2025	$690,000	$244,018	Bidding
ADA compliance	Building	08/23/26	Q3 2027	$328,000	$315,331	Approved
Door hardware	Site	06/01/26	Q2 2027	$21,000	$6,078	Deferred
Parking lot resurfacing	Interior	04/27/25	Q1 2025	$201,000	$165,338	Approved
Signage / monument	Site	08/29/26	Q2 2027	$380,000	$2,123	Approved
Parking lot resurfacing	Site	07/06/24	Q3 2026	$444,000	$373,974	Approved
Storefront glazing	Site	08/27/24	Q4 2027	$170,000	$169,029	Deferred
Sewer line repair	Building	07/29/25	Q2 2026	$337,000	$352,499	Bidding
Unit interior upgrades	Energy	07/08/26	Q2 2026	$278,000	$33,266	In progress
Pool resurfacing	Interior	09/02/23	Q2 2026	$588,000	$35,329	In progress
Signage / monument	Interior	07/15/26	Q3 2027	$52,000	$24,426	Complete
Amenity renovation	Interior	06/09/24	Q3 2027	$53,000	$50,812	Bidding
Amenity renovation	Site	04/20/24	Q1 2027	$719,000	$450,222	In progress

Report generated 07/02/2022. Figures are unaudited and subject to change.

FICTITIOUS SAMPLE DOCUMENT — all names, figures and entities are invented for classroom training use only